AIA Document A101
Standard Form of Agreement Between
Owner and Contractor

where the basis of payment is a

STIPULATED SUM
1987 EDITION

The 1987 Edition of AIA Document A201, General Conditions of the Contract for Construction, is adopted
in this document by reference.

The name of this Agreement is:

Agreement tO Provide Construction Services for Durham Fire Station 9.
AGREEMENT

made as of the day of in the year of
NineteenHundred-and- two thousand and- ( )

BETWEEN the Owner, City of Durham:
(Aamme-and address)

City of Durham
101 City Hall Plaza
Durham, NC 27701

and the Contractor:
(Name and address)

Dominic Morlando

Morlando Construction LLC

8604 Cliff Cameron Drive

Charlotte, NC 28269

The Contractoris a limited liability company

The Project is:

(Name and location)
Durham Fire Station 9
1602 Camden Avenue
Durham, NC 27704

The Architect is:
(Name and address)

Neil Brown, AIA

Garner & Brown Architects PA
1718 East Boulevard

Charlotte, NC 28203

If the Architect is designated as a “landscape architect,” General Conditions 4.1.1 is
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modified to insert "landscape” before “architecture”. The term "Architect” shall refer to
any design professional which Owner may determine to be appropriate for performing
the design services, including structural, mechanical, electrical, or other design services
necessary for the Project. The use of "Architect” as a defined term does not require
Owner to hire an architect. The Owner may, in its sole discretion, hire design professionals
including, but not limited to, engineers, designers, architects, landscape architects, or
other design or service professionals appropriate for the Project. If there is no Architect
named in this section, this version of A101 should not be used.

The Owner and Contractor agree as set forth below.

ARTICLE 1
THE CONTRACT DOCUMENTS

The Contract Documents Consist of this Agreement, Conditions of the contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in
this Agreement and Modifications issued after execution of this Agreement; these form the Contract, and are as fully a
part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and
integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either
written or oral. An enumeration of the Contract Documents, other than Modifications, appears in Article 9.

ARTICLE 2
THE WORK OF THIS CONTRACT

The Contractor shall execute the entire Work described in the Contract Documents, except to the extent specifically
indicated in the Contract Documents to be the responsibility of others, or as follows:

X 2.1 The Contractor is the single prime confractor.

[]2.2 This is a multiprime contract project, and the Contractor is:
2.2.1 [ 1 the general contractor.
2.2.2 [ ] the plumbing contractor.
2.2.3 [ ] the electrical contractor.
2.2.4[] the HVAC contractor.
2.2.5 ] the contractor to perform the Work.

ARTICLE 3
DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
3.1 The date of commencement is the date from which the Contract Time of Paragraph 3.2 is measured;-and-shall-be

E ‘;» l . . l-
The date of commencement shall be:
[] the date of this Agreement.
X fixed in a notice to proceed.

Unless the date of commencement is established by a notice to proceed issued by the Owner, the Contractor shall notify
the Owner in writing not less than five days before commencing the Work to permit the timely filing of mortgages,
mechanic's liens and other security interests.
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3.2 The Contractor shall achieve Substantial Completion of the entire Work not later than 300 days after the
date of commencement referred to in paragraph 3.1.
(Insert in the preceding sentence the—ealendar—date—or number of calendar days after the date of

commencement. Also insert DEIOW any requirements for earlier Substantial Completion of certain portions of the
Work, if not stated elsewhere in the Contract Documents.)

subject to adjustments of this Contract Time as provided in the Contract Documents.

ARTICLE 4
CONTRACT SUM

4.1 The Owner shall pay the Contractor in current funds for the Contractor's performance of the Contract the Contract
Sum of two million, one hundred twenty seven thousand, and four hundred boltars

($2, 127,400.00), subject to additions and deductions as provided in the Contract Documents.

4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If decisions on other alternates are to be made by the
Owner subsequent to the execution of this Agreement, attach a schedule of such other alternates showing the amount
for each and the date until which that amount is valid.)

Alternate #1 — Provide Owner Preferred Brand Alternate Vehicle Exhaust System

will increase the base bid price by $0.00.

Alternate #2 — Furnish and install additional landscaping will increase the base bid

price by $7,400.00.

4.3 Unit prices, if any, are as follows: See Subparagraph 9.2.2 of the Supplementary
Conditions.

Unit Price No. 1 - Removal of unsuitable soil and replacement from off site with
suitable soil, compacted in place. Dispose of unsuitable material off site for the amount of
$30.00 / cubic yard.

Unit Price No. 2 - Removal of mass rock and replacement from off site with
suitable soil, compacted in place. Dispose of rock off site for the amount of $125.00 /
cubic yard.

Unit Price No. 3 - Removal of trench rock and replacement from off site with
suitable soil, compacted in place. Dispose of trench rock off site for the amount of
$150.00 / cubic yard.

ARTICLE 5§
PROGRESS PAYMENTS

5.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment
issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as
provided below and elsewhere in the Contract Documents.

5.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

5.3 Provided an Application for Payment is received by the Architect not later than the 25 th
day of a month, the Owner shall make payment to the Contractor not later than the 10th
day of the following month. If an Application for Payment is received by the Architect after the application date

fixed above, payment shall be made by the Owner not later than 45 days after the Architect receives the Application
for Payment.
5.4 Each Application for Payment shall be based upon the schedule of values submitted by the Contractor in
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accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work and be prepared in such form and supported by such data to substantiate its accuracy as
the Architect may require. This Schedule, unless objected to by the Architect, shall be used as a basis for reviewing the
Contractor's Applications for Payment.

5.5 Applications for Payment shall indicate the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

5.6 Subject to the provisions of the Contract Documents, the amount of each progress payment shall be computed as
follows:

5.6.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the
percentage completion of each portion of the Work by the share of the total Contract Sum allocated to that portion of

the Work in the schedule of values, less retainage of five percent ( 5 %). Pending final determination of cost to the
Owner of changes in the Work, amounts not in the dispute may be included as provided in Subparagraph 7.3.7 of the
General Conditions even though the Contract Sum has not yet been adjusted by Change Order;

(There shall be no retainage on periodic or final payments for contracts having a total Project cost less than
8100,000.00. For contracts having a total Project costs equal to or greater than $100,000.00, the maximum retainage
is FIVE (5%))

5.6.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably
stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner,

suitably stored off the Site at a location agreed upon in writing), less retainage of 5 percent (5 %);

(There shall be no retainage on periodic or final payments for contracts having a total Project cost less than
8100,000.00. For contracts having a total Project cots equal to or greater than $100,000.00, the maximum retainage is
FIVE (5%))

5.6.3 Subtract the aggregate of previous payments made by the Owner; and

5.6.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as provided
in Paragraph 9.5 of the General Conditions.

5.7 The progress payment amount determined in accordance with Paragraph 5.6 shall be further modified under the
following circumstances:

5.7.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to ninety-ﬁve

percent (95 %) of the Contract Sum, less such amounts as the Architect shall determine for incomplete Work and
unsettled claims; and
5.7.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, any
additional amounts payable in accordance with Subparagraph 9.10.3 of the General Conditions.
5.8 Reduction or limitation of retainage, if any, shall be as follows:
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Subparagraph 5.6.1 and 5.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)
5.8.1 If after the Project is deemed fifty percent (50%) complete based upon the Contractor’s gross project invoices,
excluding the value of materials stored off-site, except that the value of the materials stored on-site shall not exceed
20% of the Contractor’s gross project invoices for the purpose of determining the percent completion of the Project,
and the Contractor provides Owner and the Architect the following:

.1 Written verification evidencing 50% completion of the Project; and,

2 Written consent of the surety named in the project performance and payment bonds agreeing that the

Owner shall not retain any further retainage from periodic payments due to the Contractor;

the Owner shall cease holding retainage from future periodic payments if the Owner finds that the Contractor is
performing satisfactorily, and any nonconforming work identified in writing by the Architect or owner (prior to the
point of 50% project completion) has been corrected by the Contractor and accepted by the Architect or Owner,
whoever provided such prior notice of nonconforming work. If, however, the Owner determines the Contractor’s
performance is unsatisfactory, the Owner may reinstate the specified retainage for each subsequent periodic payment.
Notwithstanding anything to the contrary, Owner may assess retainage after 50% project completion, even if the
Contractor has complied with Paragraphs 5.8.1.1 and 5.8.1.2 (above) and continues to perform satisfactorily as
necessary to retain two and one-half percentage (2.5%) total retainage through the completion of the Project.

5.8.2 If by or before the Project is deemed 50% complete and one hundred percent (100%) performance has been
completed for the following “early” finishing trades: (1) structural steel; (2) piling; (3) caisson; or (4) demolition; and
after receipt by the Owner of an approval or certificate from the Architect that such early finishing work is acceptable
and in accordance with the Contract Documents, and after the Contractor provides Owner and the Architect the

following:
1 The early finishing trade subcontractor’s written request for such payment; and,
2 Written consent of the surety named in the project performance and payment bonds agreeing that the
Owner shall make such early finishing trade payment;
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the Owner shall make full payment to the Contractor for said 100% completed early finishing trade work less retainage
of five-tenths percent (0.5%)(of the early finishing trade contract) upon the later occurrence of (1) 60 days receipt of
said early finishing trade subcontractor’s written request, or (2) immediately upon receipt of said written consent of the
surety.

5.8.3 Within 60 days of receipt by owner of (1) a pay request and (2) written consent of the surety, and after Owner
has either (1) received a certificate of substantial completion, or (2) received beneficial occupancy or use of the Project
(if applicable), the Owner shall pay an amount sufficient to increase total payment to Contractor to the Contract Price,
less such amounts as the Architect shall determine in accordance with the Final Payment provisions of Article 6,
including up to 250% of the Architect’s estimate of Work to be completed or corrected as shown on the tentative list of
items to be completed or corrected attached to the certificate of Substantial Completion.

5.8.4 Notwithstanding any of the retainage provisions described herein, there shall be no retainage on periodic or final
payments for contracts having a total Project cost less than $100,000.00, and, in addition to any retainage amounts
allowed to be held by the Owner, the Owner shall also retain all rights allowed under this Agreement to withhold
payment to the Contractor for unsatisfactory job progress, defective or nonconforming construction not remedied,
disputed work, or third-party claims filed against the Owner or reasonable evidence that a third-party claim will be
filed.

ARTICLE 6
FINAL PAYMENT

Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when (1) the Contract has been fully performed by the Contractor except for the Contractor's responsibility
to correct nonconforming Work as provided in Subparagraph 12.2.2 of the General Conditions and to satisfy other
requirements, if any, which necessarily survive final payment; and (2) a final Certificate for Payment has been issued
by the Architect; such final payment shall be made by the Owner not more than 30 days after the issuance of the
Architect's final Certificate for Payment-erasfeHovws:

ARTICLE 7
MISCELLANEOUS PROVISIONS

7.1 Where reference is made in this Agreement to a provision of the General Conditions or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.
7.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
belows-erinth ence-thereofat-the legal rate-prevailing fromtim ire-at-the e-where-the Projeett

(Insert rate of interest agreed upon, if any.)

four (4) percent simple interest per year

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws
and other regulations at the Owner’s and Contractor’s principal places of business, the location of the Project and
elsewhere may affect the validity of this provision. Legal advice should be obtained with respect to deletions or
modifications, and also regarding requirements such as written disclosures or waivers.)

7.3 Other provisions (Check one box):

X Subparagraph 7.3.1, titled “Liquidated Damages,” shall apply to this Agreement.
The amount of liquidated damages shall be five hundred dollars ($500) per day.

[] Subparagraph 7.3.1, titled “Liquidated Damages,” shall not apply to this
Agreement.

7.3.1 Liquidated Damages. The parties recognize that Owner will suffer financial loss if
the Work is not completed within the Contract Time (including adjustments and
extensions, if any). They also recognize the delays, expense, and difficulty to both parties
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involved in proving or contesting the amounts of those losses. Instead of requiring proof
of those amounts, it is agreed that Contractor shall be liable for and shall pay Owner the
amount specified above in paragraph 7.3 per day as liquidated damages, and not as a
penalty, for each day after the Contract Time until Substantial Completion. The amounts
stated as liquidated damages are agreed to be reasonable estimates of Owner's losses
and expenses for delays, including inspections, architectural and engineering services,
and administrative costs. If any part of those delays is caused by Owner or Architect,
liguidated damages shall not be charged for the portion of the delay fime that was
caused by Owner or Architect but shall be charged for the portion not so caused.
Owner may collect liquidated damages by retaining moneys otherwise due Contractor
in the amount of such damages, and by other legal means. Nothing in this
Subparagraph 7.3.1 shall reduce Owner's rights under Article 14 of the General
Conditions or other provisions of the Confract Documents. In its discretion, Owner may
waive some or all liquidated damages against the Contractor. Such a waiver is valid
only if done by a signed writing that refers specifically to this Subparagraph 7.3.1 and
specifically mentions “liquidated damages.” Such a waiver shall not constitute an
extension of the Contract Time.

7.3.2 Performance and Payment Bonds The Contractor X is [ is not
required to furnish performance and payment bonds.

7.3.3 Additional Provisions
ARTICLE 8
TERMINATION OR SUSPENSION

8.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of the General Conditions.
8.2 The Work may be suspended by the Owner as provided in Article 14 of the General Conditions.

ARTICLE 9
ENUMERATION OF CONTRACT DOCUMENTS

1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated as follows:
1.1 The Agreement is this executed Standard Form of Agreement Between Owner and Contractor, AIA Document, 1987 Edition.
1.2 The General Conditions are the General Conditions of the Contract for Construction, ATA Document A201, 1987 Edition.

9.
9.
9.
9.1.3 The Supplementary and other Conditions of the Contract are those contained in the Project Manual, dated-and-are as follows:

Date of Project Manual: [ssued for Bidding September 28, 2012

Project Manual - Volume 1 and 2

City of Durham

Durham Fire Station 9

New Construction For Durham Fire Department
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Document Title Pages

Document 022704W Archit CITY OF DURHAM SUPPLEMENTARY CONDITIONS TO 17
AIA 201 (1987 EDITION) FOR USE WHEN AN ARCHITECT IS TO ADMINISTER THE
PROJECT

Claim Form For Additional Time On The Basis Of Adverse Weather Conditions

ST-1 to ST-4 | Notice on Reimbursement for Sales and Use Taxes, with implementing forms

Subcontractor Monthly Record of Payment Report

bt | [N

EBOP final Subcontracting Report

9.1.4 The Specifications are those contained in the Project Manual dated as in Subparagraph 9.1.3, and are as follows:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

Section Title Pages

Refer to Exhibit A - "Exhibit A - Project Manual Table of Contents - 9/28/2012"
containing 7 pages

9.1.5 The Drawings are as follows;-and-are-dated-unless-a-different-date-isshown-below:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

Number Title Date

Refer to Exhibit A - "Exhibit A - Project Manual Table of Contents - 9/28/2012"
containing 7 pages

9.1.6 The Addenda, if any, are as follows:

Number Date Pages
Addendum No. 1 10/17/2012 17
Addendum No. 2 10/22/2012 15

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

9.1.7 Other documents, if any, forming part of the Contract Documents are as follows:
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(List here any additional documents which are intended to form part of the Contract Documents. The General
Conditions provide that bidding requirements such as advertisement or invitation to bid, Instructions to Bidders,
sample forms and the Contractor’s bid are not part of the Contract Documents unless enumerated in this Agreement.
They should be listed here only if intended to be part of the Contract Documents.)

mrissistrati C the € and.d od he O '
IN WITNESS WHEREOF, this Agreement is executed under seal by the duly authorized

officers of the City and the Contractor.

CITY OF DURHAM
ATTEST:
By:
Preaudit Certification, if necessary:
ATTEST:
By:
Secretary President

(Affix corporate seal.)

Note to City staff: If the Performance Bond and Payment Bond form in GBSB Appendix B
is used, the acknowledgment form in that Bond is sufficient for the Contractor, so don’t
also insert an acknowledgment form in the A101. However, if that Bond form is not used,
insert an acknowledgment form here, using GBSB Appendix F, and type the Contractor’s
name info that form.
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